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1. BACKGROUND 

This work assignment contains follow on tasks from several work assignments from 
option year 2 (W A 02-14, W A 02-24, W A 02-25, W A 02-46, WA 02-48, and WA 02-50) 
These work assignments supported activities ofthe Risk Assessment Forum. 

2. PURPOSE 

The primary purpose of this Performance Work Statement (PWS) is to complete projects 
initiated on the previous work assignments listed above. 

3. Tasks 

Task 1 - Prepare Work Plan and Cost Estimate 

The Contractor shall prepare its work plan, budget estimate, and schedule of deliverables, 
within 15 calendar days after receipt ofwork assignment 

This PWS requires expertise in risk assessment. Critical to the success of this PWS is a 
high level of knowledge of Agency risk assessment practices relative to cumulative risk 
assessment and uncertainty and variability associated with the risk assessment process, 
including modeling and measurement. 

Task 2 - Communication 

Within one week ofreceipt ofwork assignment, the contractor shall convene a 
conference call (not to exceed 1 hour) with the EPA W A COR, and appropriate 
contractor staff to clarify outstanding questions and confIrm the schedule and specifIc 
tasks for the work assignment. The contractor shall provide weekly status updates to the 
EPA W A COR. The contractor shall initiate additional communications with the EPA 
WA COR should developments arise that shall affect the conduct or schedule of this 
work assignment. 

Task 3 - Inventory of Current Guidance and Tools for Uncertainty and Variability 
Analysis (WA 02-48 Task 4) 

The RAF Probabilistic Risk Assessment Technical Panel has developed a case studies 
document and initiated a draft inventory of current guidance and tools for uncertainty and 
variability analysis to be used as the basis for development of this inventory. The 
inventory of current guidance and tools should include the following: 

• Examples of tiering 
• Types of decisions 
• IdentifIcation of limitations/information needs/regulatory constraints 
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The inventory shall include guidance and tools for uncertainty and variability analysis 
with regards to risk assessment, modeling, and measurement. 

A draft inventory shall be submitted by the contractor. Following receipt of written 
comments from EPA, the contractor shall revise the inventory. The contractor shall" 
respond to all comments within the report using track changes and submit as draft final 
for approval. Upon receipt of comments on the draft final, the contractor shall conduct a 
final technical edit on the report and. submit as pamera ready for reproduction. 

Task 4 - Inventory of Current Guidance and Tools for Cumulative Risk Assessment 
(WA 02-48 Task 5) 

Following receipt of written comments on the draft report received from the contractor on 
November 7, 2011, the contractor shall revise the report. The contractor shall respond to 
all comments within the report using track changes and submit as draft final for approval. 
Upon receipt of comments on the draft final, the contractor shall conduct a final technical 
edit on the report and submit as camera ready for reproduction. 

Task 5 - Edit the "Framework for Human Health Risk Assessment to Inform 
Decision Making" (WA 02-14 Task 2) 

Following receipt of written comments on the draft edited document, address comments 
and resubmit as draft final. Following receipt of written comments on the draft final 
edited document, address comments and resubmit as final. 

Task 6 - Edit the "Framework for Determining a Mutagenic Mode of Action for 
Carcinogenicity" (WA 02-14 Task 2) 

The draft Framework document will be provided to the Contractor for technical editing 
and final production. The document will include several chapters, and will include 
appendices and figures. Specific activities may include, but are not limited to: (1) 
Performing basic editing (i.e., spelling, grammar, punctuation, paragraph structure, etc.) 
for the Compendium document; (2) Verifying all references contained in the body of the 
document are also listed in the bibliography, and vice versa; (3) Verifying all references 
are cited correctly and able to be located based on the citation information; (4) Assessing 
the document for consistency in writing styles and making the appropriate modifications 
so that the writing flows smoothly; (5) Formatting the document in a professional manner 
so that it is ready to be printed (i.e., indentations, fonts, page numbers, headings). 

Task 7 - Computational Tools for Risk Assessment (WA 02-24 Tasks 4, 5, and 6) 

The contractor shall support the 2 hour managers briefing scheduled to be held at 9:00 
AM on a date to be provided via written technical direction at an EPA facility in 
Washington DC. The contractor shall produce a meeting announcement and signage. 
The contractor shall produce and distribute training materials to each attendee upon 
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arrival (about 50 attendees are expected). The contractors shall video the briefing and 
produce a 508 compliant video in a split screen format so as to show the presentation and 
the speaker in the same view. The briefing video shall be delivered as two files 
comprised of the presentation and the group discussion. 

TaskS - Human Health Colloquium Support (W A 02~25 Tasks 3) 

EPA will review the draft report Colloquium Summary Report, previously delivered to 
EP A, for adherence to the work assignment's technical requirements. The contractor 
shall submit the draft final report to the W A COR via electronic file within 7 calendar 
days ofreceipt of EPA comments on the draft. 

The contractor shall submit the final reports to the WA COR (3 copies, a Word® 
electronic file, and a camera-ready copy) within five calendar days of receipt ofEPA 
comments on the draft final Summary Report. 

Task 9 - Dose Response Matrix (W A 02-46 Task 3 and 4) 

The contractor shall develop the multi-dimensional matrix with the input from EPA 
scientists. The contractor shall participate in meetings with EPA staff to discuss 
contractor deliverables (Draft Final, Final Matrices) and receive technical direction on 
development and presentation of the matrix. It is anticipated that development of the 
matrix will require approximately two meetings with EPA staff. 

Once the Matrix is complete the contractor shall develop a cross walk of the matrix 
where existing data/methods could be more broadly applied to meet current needs; and 
what additional methods, defaults/assumptions, and data need to be developed in order to 
meet current needs. The contractor shall participate in meetings with EPA staff to 
discuss contractor deliverables (Draft, Draft Final, and Final Cross Walks) and receive 
technical direction on development and presentation of the matrix. It is anticipated that 
development of the Cross Walk will require approximately three meetings with EPA 
staff. 

Task 10 - Probabilistic Risk Assessment White Papers (W A 02~50 Task 2 and 
amendment 1) 

Edit the draft documents entitled II Using Probabilistic Methods to Enhance the Role of 
Risk Analysis in Decision-Making With Case Study Examples," and a corresponding 
summary for managers entitled "Using Probabilistic Methods to Enhance the Role of 
Risk Analysis in Decision-Making Managers' Summary" based on comments received by 
EP A from the public and in the external peer review. 

The contractor shall develop a table to include all comments received and details on how 
the document was revised to address the comment or the rationale for not addressing the 
comment. 
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4. Schedule of Deliverables 

Due Date 
Task 1 - Work Plan and Cost Estimate 

Task 2 Communications 

Task 3 - Inventory of Current Guidance 
and Tools for Uncertainty and Variability 
Analysis 

Product 
. Within 15 calendar days after receipt of 

work assignment 
Convene Conference with the EPA W A 
COR and other personnel as appropriate 
within five calendar days of receipt ofwork 
assignment. 
Draft Inventory due within 25 calendar 
days of approval of Work Plan 

Draft Final Inventory due within 10 
calendar days of receiving comments from 
EPA 

Task 4 Inventory of Current Guidance 

Final Inventory due within 5 calendar days 
of receiving comments from EPA 
Draft Final Inventory due within 10 
calandar days of receiving comments from 
EPA 

and Tools for Cumulative Risk Assessment 

Final SOP due within 5 calendar days of 
receiving comments from EPA 

Task 5 - Edit the "Framework for Human Draft Final Document due within 10 
Health Risk Assessment to Inform calendar days of receiving comments from 
Decision Making" EPA 

Final Document due within 5 calendar days 
of receiving comments from EPA 

Task 6 - Edit the "Framework for Assemble and assess the Framework 
Determining a Mutagenic Mode ofAction document and report back to EPA W A 
for Carcinogenicity" COR within 7 calendar days of receiving 

document. 

Submit first draft edited paper within 10 
calendar days after receipt or report 
contents or comment from the EPA W A 
COR. 

Submit final formatted paper within 5 
calendar days of receiving comments from' 
the WA COR. 

ITask 7 Computational Tools for Risk Submit the Announcement within 4 
i Assessment calendar days after receipt ofcontent 

information. 
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Prepare meeting materials and sign and 
deliver to the January 10,2012 meeting. 

Submit draft video within 20 calendar days 
after briefing. 

Task 8 - Human Health Colloquium 
Support 

Submit final video within 10 calendar days 
after receipt of comments on draft video. 
Submit first draft edited paper within 7 
calendar days after receipt or report 
contents or comment from the EPA W A 
COR. 

Task 9 - Dose Response Matrix 

Submit final formatted paper within 5 
calendar days ofreceiving comments from 
the EPA WA COR. 
Draft Final Matrix due within 15 business 
days ofmeeting held to discuss EPA input 
on Draft Matrix. 

Final Matrix due within 10 business days 
ofmeeting held to discuss EP A input on 
Draft Final Matrix. 

Draft Matrix Cross Walk due within 15 
business days of finalization of Matrix. 

Draft Final Matrix Cross Walk due within 
15 business day ofmeeting held to discuss 
EPA input on Draft Matrix. 

Task 10 Probabilistic Risk Assessment 
White Papers 

Final Matrix Cross Walk due within 10 
business days ofmeeting held to discuss 
EPA input on Draft Final Matrix Cross 
Walk. 
Second drafts due 20 calendar days after 
receipt of report contents or comments 
from the EPA W A COR. Provide draft in 
two versions: mark-up text and with edits 
accepted to ensure ability to identify 
changes made, including appropriate 
revisions to the response to comment table. 

Final formatted reports due 10 calendar 
days after receipt of comments from the 
EPA WACOR. 

6 



5. ACCEPTANCE CRITERIA: 

Final products shall be produced by the Contractor upon approval by the EPA W A COR 
through written technical direction. The Contractor shall provide all materials produced 
as part of these tasks to the EPA W A COR, as per work assignment, in electronic format. 
Electronic versions shall be compatible with current ORD computer systems and 
software. 

6. MANAGEMENT CONTROLS: 

Periodic meetings between the EPA and contractor work assignment managers are 
encouraged to discuss any questions that may arise during performance or completion of 
this work assignment. At the EPA WA-COR's discretion, these meetings may occur via 
teleconference or video conferences. The contractor shall document these meetings and 
submit copies ~f this correspondence to the EPA W A COR. 

The EPA W A COR may identify one or more EPA technical representatives for this work 
assignment. Interaction between the contractor and any EPA technical representative( s) 
designated by the EPA W A COR is solely for the purpose of presenting and discussing 
the information, analyses, results, or presentations related to this work assignment. The 
interaction will be technical communication vice technical direction. Per the technical 
direction clause EPAAR 1552.237-71 of the contract, the EPA PO COR and the EPA 
W A COR or alternate EPA W A COR are the only representatives of the CO authorized 
to provide technical direction. • 

Per the technical direction clause, the CO and PO will be provided with copies of all 
technical direction. 
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